

DISTRICT 1

VILLAGE OF LOMBARD
REQUEST FOR BOARD OF TRUSTEES ACTION
For Inclusion on Board Agenda
Bids and Proposals

TO: President and Village Board of Trustees
 FROM: Scott R. Niehaus, Village Manager
 DATE: April 13, 2016 MEETING DATE: April 21, 2016
 TITLE: Bid Opening For: IL Route 53 Storm Water Pump Station Improvements
 SUBMITTED BY: David Gorman, P.E., Assistant Director of Public Works *DG*

RESULTS:Date Bids Were Published 02/03/16 Bidding Closed 04/08/15Total Number of Bids Received 6Total Number of Bidders Meeting Specifications 6Bid Security Required X Yes NoPerformance Bond Required X Yes NoWere Any Bids Withdrawn Yes X No

Explanation:

Waiver of Bids Requested? Yes X No

If yes, explain:

Award Recommended to Lowest Yes X No

Responsible Bidder?

If no, explain: Recommendation to reject all bids and to authorize negotiations with all six bidders**FISCAL IMPACT:**

Project Number: SS 12-01

Budget Estimate: \$4,950,000.00

Engineer's Estimate: \$5,206,109.38

Amount of Award: N/A

Fund: Water/Sewer Capital Reserve Fund

BACKGROUND/RECOMMENDATION:Has Recommended Bidder Worked for Village Previously Yes NoIf yes, was quality of work acceptable Yes NoWas item bid in accordance with Public Act 85-1295? X Yes NoWaiver of bids - Public Act 85-1295 does not apply Yes X No**REVIEW (as needed):**


Village Attorney XX _____ Date _____

Finance Director XX _____ Date _____

Village Manager XX _____ Date _____

NOTE: All materials must be submitted to and approved by the Village Manager's Office by 4:30 pm. Wednesday, prior to the Board Agenda distribution.

Interoffice Memo



To: Scott Niehaus, Village Manager
Through: Carl Goldsmith, Director of Public Works *CG*
From: David Gorman, P.E., Assistant Director of Public Works *DG*
Date: April 13, 2016
Subject: IL Route 53 Storm Water Pump Station Improvements

The IL Route 53 Storm Water Pump Station Improvements project involves the replacement of the existing storm water pump station located at Crescent Boulevard and Route 53 with a new station located at the dead end of Phillips Court.

Fifteen (15) potential bidders purchased bid documents. On April 8, 2016 at 11:00 AM, Public Works received and read aloud six (6) bids. The "as read" and "corrected" results are summarized below:

Company	As Read	As Corrected
Joseph Henderson & Son, Inc.	\$5,988,000.00	\$5,988,000.00
Rausch Infrastructure	\$6,277,485.00	\$6,277,485.00
Herlihy Mid-Continent Co.	\$6,385,633.80	\$6,385,633.80
John Burns Construction Company	\$6,390,000.00	\$6,389,999.90
Kenny	\$6,466,999.78	\$6,466,999.78
John Neri Construction Co., Inc.	\$7,721,320.00	\$7,720,820.00
Engineer's Estimate	\$5,206,109.38	\$5,206,109.38

As all bids exceeded both the CIP budget and the Engineer's Estimate of Cost, **Public Works recommends rejecting all bids.**

Public Works is seeking authorization to waive bidding and to proceed with negotiations with all six (6) bidders in order to seek revised proposals from each. Public Works and the design engineer (Christopher B. Burke Engineering of Rosemont) will re-issue the plans and specifications with a revised scope of work including modifications to the proposed water main on Phillips Court, the new Pump Control Building and the proposed pipe lining system.

It is anticipated that most of the contractors will submit proposals. The intent is to present the new proposals to the Board of Trustees in May.

Staff will provide copies of the bid tabulation upon request. Please contact me if you choose to receive a copy of the bid tabulation, have any questions or need any additional information.