

VILLAGE OF LOMBARD
REQUEST FOR BOARD OF TRUSTEES ACTION
For Inclusion on Board Agenda
Bids and Proposals

TO: President and Village Board of Trustees
FROM: William T. Lichter, Village Manager
DATE: June 8, 2004 AGENDA DATE: June 17, 2004
TITLE: Bid Opening For: Charlotte Street (St. Charles Road to Grove Street)

SUBMITTED BY: David A. Dratnol, P.E., Village Engineer *DD*

RESULTS:

Date Bids Were Published 05/19/04 Bidding Closed 06/08/04
Total Number of Bids Received 5
Total Number of Bidders Meeting Specifications 4
Bid Security Required X Yes No
Performance Bond Required X Yes No
Were Any Bids Withdrawn Yes X No
Explanation:
Waiver of Bids Requested? Yes X No
If yes, explain:
Award Recommended to Lowest X Yes No
Responsible Bidder?
If no, explain:

FISCAL IMPACT:

Engineer's estimate/budget estimate \$597,010.25/\$635,000.00
Amount of Award \$552,540.18

BACKGROUND/RECOMMENDATION:

Project: ST-00-08, HTE: 0065, Account: 7110.809500


Has Recommended Bidder Worked for Village Previously X Yes No
If yes, was quality of work acceptable X Yes No
Was item bid in accordance with Public Act 85-1295? X Yes No
Waiver of bids - Public Act 85-1295 does not apply Yes

REVIEW (as needed):

Village Attorney XX _____ Date _____
Finance Director XX *Donald E. Hood* Date 6/9/04
Village Manager XX *William T. Lichter* Date 6/10/04

NOTE: All materials must be submitted to and approved by the Village Manager's Office by 4:30 pm, Wednesday, prior to the Board Agenda distribution.

InterOffice Memo



To: William T. Lichter, Village Manager
From: David A. Dratnol, P.E., Village Engineer *DM*
Date: June 9, 2004
Subject: Olde Towne – East (Phase 2)
Charlotte (Grove to St. Charles)
Project Number: ST-00-08

Ten (10) potential bidders purchased plans for the referenced project. Five (5) bids were received and opened at 11:00 A.M. on June 8, 2004. One (1) bid was disqualified because no Bid Bond was included with the Bid.

The reconstruction of Charlotte Street between St. Charles Road and Grove Street includes the replacement of curb and gutter, sanitary sewer, asphalt pavement, sidewalk, water main and street lighting. Storm sewer will be added to separate the combined sewer along Charlotte Street and to provide storm drainage to the Hammerschmidt Parking Lot.

The results are listed below:

Company	TOTAL
R.W. Dunteman Company	\$552,540.18
Glenbrook Excavating	\$584,129.62
John Neri Construction	\$623,795.50
Bolder Construction	\$636,053.76
Martam Construction	Not Read
Engineer's Estimate	\$597,010.25

R.W. Dunteman Company of Addison submitted the low bid. Over the past few years, the R.W. Dunteman Company has worked on several Lombard projects such as Special Assessment 216, Lombard Hills – East (Phase IV) and South Broadway. Past work has been completed satisfactorily and the R.W. Dunteman Company is currently working on the Special Assessment 218, Lombard Hills – East (Phase V), and Hammerschmidt Parking Lot projects.

Capital Projects and Water and Sewer are the sources of funding for the project.

The Engineering Division recommends the award of this contract to R.W. Dunteman Company of Addison.

PROJECT FILE NAME: OLDE TOWNE EAST PHASE II
 PROJECT NO.: ST-00-08

DATE: June 8, 2004
 TIME: 11:00 A.M.
 TABULATED BY: EPM

NO	ITEM	QUANTITY	UNIT	ENGINEER'S ESTIMATE			R.W. Duntzman P.O. Box 1129 Addison, IL 60101			Neri Construction 700 Factory Rd Addison, IL 60101			Glenbrook Excavating 20389 Weiland Rd Prairie View, IL 60069			Border Contractors 440 Lake Cook Rd Unit 3B Deerfield, IL 60015		
				TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
60248900	VV TA 5 DIA T1F CL	4	EACH	\$1,600.00	\$6,400.00	\$1,600.00	\$6,400.00	\$1,600.00	\$6,400.00	\$2,000.00	\$8,000.00	\$2,000.00	\$8,000.00	\$2,000.00	\$8,000.00			
Z0017400	DRAIN UTIL STRADJ	5	EACH	\$350.00	\$1,750.00	\$350.00	\$1,750.00	\$350.00	\$1,750.00	\$225.00	\$1,125.00	\$225.00	\$1,125.00	\$230.00	\$1,150.00			
Z0017700	DRAIN UTIL STR RECONSTRUCTED	1	EACH	\$950.00	\$950.00	\$800.00	\$800.00	\$800.00	\$800.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00			
60500040	REMOVING MANHOLES	3	EACH	\$450.00	\$1,350.00	\$250.00	\$750.00	\$250.00	\$750.00	\$150.00	\$450.00	\$150.00	\$450.00	\$150.00	\$450.00			
60500060	REMOVING INLETS	4	EACH	\$250.00	\$1,000.00	\$50.00	\$200.00	\$50.00	\$200.00	\$100.00	\$400.00	\$100.00	\$400.00	\$150.00	\$600.00			
60603800	COMB CC&G T86.12	1155	FOOT	\$12.00	\$13,860.00	\$10.50	\$12,127.50	\$15.00	\$17,325.00	\$11.00	\$12,705.00	\$11.00	\$12,705.00	\$16.00	\$18,480.00			
70101700	TRAFFIC CONTROL AND PROTECTION	1	L SUM	\$50,000.00	\$50,000.00	\$18,200.00	\$18,200.00	\$5,000.00	\$5,000.00	\$25,000.00	\$25,000.00	\$90,000.00	\$90,000.00	\$30,000.00	\$30,000.00			
Z0059500	SANITARY SEWER, TYPE 2 6"	300	FOOT	\$40.00	\$12,000.00	\$38.00	\$11,400.00	\$36.00	\$10,800.00	\$48.00	\$14,400.00	\$40.00	\$12,000.00	\$40.00	\$12,000.00			
Z0059600	SANITARY SEWER, TYPE 2 8"	560	FOOT	\$45.00	\$25,200.00	\$48.00	\$26,880.00	\$48.00	\$26,880.00	\$48.00	\$26,880.00	\$100.00	\$56,000.00	\$200.00	\$112,000.00			
Z0058001	SANITARY CLEANOUT	6	EACH	\$325.00	\$1,950.00	\$250.00	\$1,500.00	\$250.00	\$1,500.00	\$250.00	\$1,500.00	\$100.00	\$600.00	\$95.00	\$570.00			
Z0058002	SANITARY CLEANOUT FOR DRIVEWAY	1	EACH	\$450.00	\$450.00	\$500.00	\$500.00	\$500.00	\$500.00	\$500.00	\$500.00	\$1,200.00	\$1,200.00	\$400.00	\$400.00			
Z00009900	AGGREGATE FOR TEMPORARY ACCESS	700	TON	\$15.00	\$10,500.00	\$10.00	\$7,000.00	\$18.00	\$12,600.00	\$18.00	\$12,600.00	\$7.00	\$4,900.00	\$1.00	\$700.00			
	REMOVE AND REPLACE BRICK PAVEMENT CROSSWALK	371	SQ FT	\$35.00	\$13,185.00	\$11.45	\$4,247.95	\$20.00	\$7,420.00	\$20.00	\$7,420.00	\$10.00	\$3,710.00	\$26.00	\$9,646.00			
	REMOVE AND REPLACE BRICK PAVERS	160	SQ FT	\$33.00	\$5,280.00	\$11.45	\$1,832.00	\$18.00	\$2,880.00	\$18.00	\$2,880.00	\$10.00	\$1,600.00	\$18.00	\$2,880.00			
	BRICK PAVEMENT SIDEWALK	25	SQ FT	\$30.00	\$750.00	\$11.75	\$293.75	\$25.00	\$625.00	\$25.00	\$625.00	\$30.00	\$750.00	\$25.00	\$625.00			
	REMOVE AND REPLACE CONCRETE EDGING	25	SQ FT	\$28.00	\$700.00	\$20.50	\$512.50	\$35.00	\$875.00	\$35.00	\$875.00	\$50.00	\$1,250.00	\$25.00	\$625.00			
78002110	PRE-FORMED PLASTIC PAVEMENT MARKING TYPE A - LINE 4"	28	FOOT	\$4.00	\$112.00	\$4.25	\$119.00	\$5.00	\$140.00	\$5.00	\$140.00	\$3.25	\$91.00	\$3.00	\$84.00			
78002180	PRE-FORMED PLASTIC PAVEMENT MARKING TYPE A - LINE 24"	28	FOOT	\$15.00	\$420.00	\$25.50	\$714.00	\$45.00	\$1,260.00	\$45.00	\$1,260.00	\$80.00	\$2,240.00	\$20.00	\$560.00			
X56500701	ABANDON WATER SERVICE	2	EACH	\$3,000.00	\$6,000.00	\$200.00	\$400.00	\$200.00	\$400.00	\$200.00	\$400.00	\$200.00	\$400.00	\$700.00	\$1,400.00			
L0M56102	WATER MAIN FITTINGS	900	POUNDS	\$3.25	\$2,925.00	\$3.00	\$2,700.00	\$3.00	\$2,700.00	\$3.00	\$2,700.00	\$2.25	\$2,025.00	\$2.00	\$1,800.00			
L0M56103	CONN EX W MN NP	4	EACH	\$1,700.00	\$6,800.00	\$1,200.00	\$4,800.00	\$1,200.00	\$4,800.00	\$1,200.00	\$4,800.00	\$2.25	\$2,025.00	\$3.00	\$12,000.00			
	CUT AND CAP EXISTING WATER MAIN	3	EACH	\$200.00	\$600.00	\$600.00	\$1,800.00	\$600.00	\$1,800.00	\$600.00	\$1,800.00	\$150.00	\$450.00	\$600.00	\$1,800.00			
84200500	REMOVAL OF EXISTING LIGHTING UNIT, SALVAGE	4	EACH	\$650.00	\$2,600.00	\$380.00	\$1,520.00	\$750.00	\$3,000.00	\$380.00	\$1,520.00	\$380.00	\$1,520.00	\$380.00	\$1,520.00			
84400105	RELOCATE EXISTING LIGHTING UNIT	1	EACH	\$4,000.00	\$4,000.00	\$2,611.00	\$2,611.00	\$1,200.00	\$1,200.00	\$2,650.00	\$2,650.00	\$2,611.00	\$2,611.00	\$2,611.00	\$2,611.00			
82100915	UNIT DUCT (3 - #6, #6G 600V, XLP/USE), 1" POLY	662	FOOT	\$3.50	\$2,317.00	\$3.08	\$2,038.96	\$8.00	\$5,296.00	\$8.00	\$5,296.00	\$3.10	\$2,052.20	\$3.08	\$2,038.96			
83800100	CONCRETE FOUNDATION, 24"	25	FOOT	\$85.00	\$2,125.00	\$112.00	\$2,800.00	\$200.00	\$5,000.00	\$200.00	\$5,000.00	\$112.00	\$2,800.00	\$112.00	\$2,800.00			
80100105	GROUND ROD, 5/8" X 10'	5	EACH	\$75.00	\$375.00	\$67.00	\$335.00	\$150.00	\$750.00	\$150.00	\$750.00	\$67.00	\$335.00	\$67.00	\$335.00			
	DECORATIVE LUMINAIRE, 100W HPS, 120V, V.M.	4	EACH	\$1,200.00	\$4,800.00	\$1,146.00	\$4,584.00	\$750.00	\$3,000.00	\$750.00	\$3,000.00	\$1,150.00	\$4,600.00	\$1,146.00	\$4,584.00			
81500200	STEEL POLE WITH CAST ALUMINUM BASE, 12 FT M.H.	4	EACH	\$3,600.00	\$14,400.00	\$2,672.00	\$10,688.00	\$4,800.00	\$19,200.00	\$4,800.00	\$19,200.00	\$2,700.00	\$10,800.00	\$2,672.00	\$10,688.00			
83900200	TRENCH AND BACKFILL FOR ROADWAY LIGHTING	616	FOOT	\$5.00	\$3,080.00	\$2.30	\$1,416.80	\$7.50	\$4,620.00	\$7.50	\$4,620.00	\$2.30	\$1,416.80	\$2.30	\$1,416.80			
	DRILL EXISTING HANDHOLE	1	EACH	\$300.00	\$300.00	\$355.00	\$355.00	\$300.00	\$300.00	\$355.00	\$355.00	\$355.00	\$355.00	\$355.00	\$355.00			
	MODIFY EXISTING LIGHTING CABINET	1	EACH	\$300.00	\$300.00	\$550.00	\$550.00	\$2,500.00	\$2,500.00	\$550.00	\$550.00	\$550.00	\$550.00	\$550.00	\$550.00			
X0321478	MAINTENANCE OF EXISTING LIGHTING COMPLETE	1	L SUM	\$500.00	\$500.00	\$650.00	\$650.00	\$3,500.00	\$3,500.00	\$3,500.00	\$3,500.00	\$650.00	\$650.00	\$650.00	\$650.00			
	BIT DRIVEWAY PAVT 9	350	SQ YD	\$35.00	\$12,250.00	\$24.70	\$8,645.00	\$28.00	\$9,800.00	\$28.00	\$9,800.00	\$22.00	\$7,700.00	\$26.00	\$9,100.00			
	DUST CONTROL WATERING	20	UNIT	\$50.00	\$1,000.00	\$20.00	\$400.00	\$50.00	\$1,000.00	\$50.00	\$1,000.00	\$1.00	\$20.00	\$1.00	\$20.00			
	ADJUSTING SANITARY SEWER SERVICES	20	FOOT	\$10.00	\$200.00	\$35.00	\$700.00	\$35.00	\$700.00	\$35.00	\$700.00	\$30.00	\$600.00	\$30.00	\$600.00			
	ABANDON VALVE VAULT	3	EACH	\$450.00	\$1,350.00	\$250.00	\$750.00	\$250.00	\$750.00	\$250.00	\$750.00	\$150.00	\$450.00	\$265.00	\$795.00			
	DOMESTIC WATER SERVICE BOX REMOVAL	7	EACH	\$50.00	\$350.00	\$100.00	\$700.00	\$100.00	\$700.00	\$100.00	\$700.00	\$11.00	\$77.00	\$1.00	\$7.00			
	SEDIMENT CONTROL, DRAINAGE STRUCTURE INLET FILTER	12	EACH	\$200.00	\$2,400.00	\$180.00	\$2,160.00	\$250.00	\$3,000.00	\$250.00	\$3,000.00	\$131.00	\$1,572.00	\$200.00	\$2,400.00			
	SEDIMENT CONTROL, DRAINAGE STRUCTURE INLET FILTER	12	EACH	\$100.00	\$1,200.00	\$70.00	\$840.00	\$75.00	\$900.00	\$75.00	\$900.00	\$11.00	\$132.00	\$50.00	\$600.00			
XX003668	PRECONSTRUCTION VIDEO TAPING	1	L SUM	\$3,000.00	\$3,000.00	\$500.00	\$500.00	\$750.00	\$750.00	\$750.00	\$750.00	\$1.00	\$1.00	\$500.00	\$500.00			
	CLEANING																	
	AS READ:				\$552,540.18		\$623,795.50		\$623,795.50		\$584,129.62		\$636,053.76		\$636,053.76			
	AS CORRECTED:				\$597,010.25		\$623,795.50		\$623,795.50		\$584,129.62		\$636,053.76		\$636,053.76			