

DISTRICT 5

VILLAGE OF LOMBARD
REQUEST FOR BOARD OF TRUSTEES ACTION
For Inclusion on Board Agenda
Bids and Proposals

TO: President and Village Board of Trustees
 FROM: Scott R. Niehaus, Village Manager
 DATE: June 23, 2016 MEETING DATE: July 21, 2016
 TITLE: Bid Opening For: N. Broadway Interim Pump Station & Force Main
 SUBMITTED BY: David Gorman, P.E., Assistant Director of Public Works *DGF*

RESULTS:

Date Bids Were Published 04/13/16 Bidding Closed 06/7/16
 Total Number of Bids Received 2
 Total Number of Bidders Meeting Specifications 2
 Bid Security Required X Yes No
 Performance Bond Required X Yes No
 Were Any Bids Withdrawn Yes X No
 Explanation:
 Waiver of Bids Requested? Yes X No
 If yes, explain:
 Award Recommended to Lowest Yes X No

Responsible Bidder?
 If no, explain: Recommendation to reject all bids and incorporate this project with the Gatz Pond Outfall project in 2017.

FISCAL IMPACT:

Project Number: SS 15-01
 Budget Estimate: \$1,914,700
 Engineer's Estimate: \$1,726,406.00 for construction, \$377,088.00 for equipment purchased by Village
 Amount of Award: N/A
 Fund: Water/Sewer Capital Reserve Fund

BACKGROUND/RECOMMENDATION:


Has Recommended Bidder Worked for Village Previously Yes No
 If yes, was quality of work acceptable Yes No
 Was item bid in accordance with Public Act 85-1295? X Yes No
 Waiver of bids - Public Act 85-1295 does not apply Yes X No

REVIEW (as needed):

Village Attorney XX _____ Date _____
 Finance Director XX _____ Date _____
 Village Manager XX _____ Date _____

NOTE: All materials must be submitted to and approved by the Village Manager's Office by 4:30 pm, Wednesday, prior to the Board Agenda distribution.

Interoffice Memo



To: Scott Niehaus, Village Manager
Through: Carl Goldsmith, Director of Public Works *g*
From: David Gorman, P.E., Assistant Director of Public Works *DG*
Date: June 23, 2016
Subject: N. Broadway Interim Pump Station & Force Main

The N. Broadway Interim Pump Station & Force Main project involves the installation of a new storm water pump station located at N. Broadway and Fairfield with a new force main along N. Broadway and Grace Street and tie in to an existing storm sewer at Hickory and Lombard.

Fifteen (15) potential bidders purchased bid documents. On June 7, 2016 at 11:00 AM, Public Works received and read aloud two (2) bids. The "as read" and "corrected" results are summarized below:

Company	As Read	As Corrected
John Neri Construction Co., Inc.	\$1,996,182.00	\$1,996,182.00
Alternate 1	\$30,000.00	\$30,000.00
Alternate 2	\$10,000.00	\$10,000.00
Martam Construction	\$2,416,664.00	\$2,416,664.00
Alternate 1	\$40,000.00	\$40,000.00
Alternate 2	\$8,000.00	\$8,000.00
Engineer's Estimate	\$1,442,082.00	\$1,726,406.00*
Alternate 1 (replace Item 55 with sodding)	\$20,000.00	\$20,000.00
Alternate 2 (replace item 54 with topsoil, furnish and place, 2")	\$8,000.00	\$8,000.00

*Value reflects addendums

As all bids exceeded both the CIP budget and the Engineer's Estimate of Cost, **Public Works recommends rejecting all bids.**

Recommendation:

Based on conversation with various contractors as well as in-house discussions, it is our recommendation that this project be combined with the Gatz Pond Outfall project in 2017 to potentially reduce the overall cost to the Village.

Staff will provide copies of the bid tabulation upon request. Please contact me if you choose to receive a copy of the bid tabulation, have any questions or need any additional information.