VILLAGE OF LOMBARD, ILLINOIS
NORTH INDUSTRIAL PARK (UTW) ROADWAY CONSTRUCTION-RESIDENT ENGINEERING

EXHIBIT B
CONSTRUCTION ENGINEERING
*Firm's approved rates on file with IDOT's
Local Agency: VILLAGE OF LOMBARD, ILLINOIS Bureau of Accounting and Auditing:
{Municipality/Township/County)
Overhead Rate (OH) 147%
Multipler's 2.83
Calendar Days 165 *OT 2.66
* start work 6/14/2010 to close out 12/17/2010
* 15 Saturdays EM & RP
Begin 6/21 End12/3  165Days M-F EM & RP 24wks 165 days final compl
Begin 6/14 End 1217 20 Days M-F EM-3weeks LT-25 wks
Cost Estimate of Consultant’s Services in Dollars
% of In-House Total % Cost Total
Employee Payroll Hours Total Direct Costs cost by per Cost
Tasks Classification | Man-Hours| Rate task Cost (IHDC) task task wiMult
ADMINISTRATION & MEETINGS  JJohn Ambrose 24| $65.08 0.52% $1,561.92 $4,420.23
JMark Dachsteiner 255 $50.50 5.57% 12,877.50 $290.00| 36,733.3:§L
i i 797 16.31 17.42% 12,999.07 $2,350.00] $§  80,290.93 18.62% 39,137.37]
OBS & DOCUMENT & PR 1136 35.32 24.83% 40,123.52 2,500.00) $116,049.56
OVERTIME 264 $35.32 5.77% $9,324.48 $24,803.12]*
OBSERVATION 1056) 35.52 23.08% $37,509.12 $2,475.00 $108,625.81
OVERTIME Ron Priebe 264 35.52 5.77% $9,377.28 24,943.56]*
OBSERVATION-PT Bob Gibbons 240) $34.82 5.24% $8,356.80 $1,110.00 24,759.74
OBSERVATION-PT Jim Tumer 120 $43.82 2.62% $5,258.40 555.00) $314,618.07] 72.97% 15,436.27]
CONSTRUCTION STAKEOUT SURVEYOR 150) 26.94 3.28% 4,041.00 732.00) 12,168.03]
SURVEYOR 150 26.94 3.28% 4,041.00 $  23,604.06 5.47%i 11,436.03]
0.00% $0.00
PROJ CLOSEOUT & REC DRAW __ |Ed Mijares 80| $35.32 1.75% $2,825.60 $7,996.45]
Mark Dachsteiner 20 $50.50 0.44% $1,010.00 2,858.30)
Tim Bette 20| $31.88 0.44% $637.60] $12,659.16) 2.94% 1,804.41
WEB SITE DEV. & IT Chris S. 0 $57.43) 0.00% $0.00 $0.00)
Sheli E. 0 $25.42 0.00% $0.00 $0.00)
$0.00 0.00%) _
TOTALS 4,576 100.00%] $ 149,943] $ - |$ 10,012 $ 431,172 100.00%] $ 431,172
In-House Direct Costs:
VEHICLE EXPENSES - TRAVEL & TOLLS, 20,025MI @ $0.500/MILE = $10,012 incl $1.00/day Tolls-added 1102miles @0$.50
Personnel & Hours % of Hours Project Multiplier
OT overhead reduced by 10% of 1.47
Principal 0.52% Standard Time oT
Project Manager 6.01% Overhead (see exhibit A) = 1.47 1.32
Communication and Word Processing| 17.42% Direct Labor = 1.00 1.00
RE EM & RP 61.20% Profits @ 0.145% = 0.358 0.337
ASST. RE -JT 2.62%
ASST. RE- RG 5.24% Mulipler = 2.828 2.657
Surveyor 6.56%
CAD 0.44% Our approved IDOT overhead rate is 1.47. We propose to use a multipler of 2.83 for this project
T 0.00%
Note*  Jim Tumer is a temporary employee with Baxter & Woodman and his overhead rate is less than a standard employees. Jim's
Total 100.00% actual salary is $49.25/hr. His 2010 standard hourly billing rate is 124.00/hr. For this project Jim Tumer's hourly rate charged

to the Village will be $124.00/2.83=$43.82/hr



