

VILLAGE OF LOMBARD
REQUEST FOR BOARD OF TRUSTEES ACTION
For Inclusion on Board Agenda
Bids and Proposals

TO: President and Village Board of Trustees
FROM: William T. Lichter, Village Manager
DATE: March 7, 2006
AGENDA DATE: March 16, 2006
TITLE: Bid Opening For: Northeast Area Lombard Improvements – Phase I
SUBMITTED BY: David A. Dratmol, P.E., Village Engineer

RESULTS:

Date Bids Were Published 02/10/06 Bidding Closed 03/07/06
Total Number of Bids Received 5
Total Number of Bidders Meeting Specifications 5
Bid Security Required Yes X
Performance Bond Required Yes X
Were Any Bids Withdrawn Yes
Explanation: Yes
Waiver of Bids Requested? Yes
If yes, explain: Yes
Award Recommended to Lowest Yes X
Responsible Bidder? Yes
If no, explain: No

FISCAL IMPACT:

Engineer's estimate/budget estimate: \$2,412,261.25/\$2,205,570.00
Amount of Award: \$1,692,775.00

Fund: W/S Capital Reserve 7901,809500 Proj. #0035

BACKGROUND/RECOMMENDATION:

Has Recommended Bidder Worked for Village Previously Yes X
If yes, was quality of work acceptable Yes X
Was item bid in accordance with Public Act 85-1295? Yes X
Waiver of bids - Public Act 85-1295 does not apply Yes X


REVIEW (as needed):

Village Attorney XX
Finance Director XX
Village Manager XX

Date 03/08/06
Date 3/8/06

NOTE: All materials must be submitted to and approved by the Village Manager's Office by 4:30 pm, Wednesday, prior to the Board Agenda distribution.

InterOffice Memo

**To:**

William T. Lichter, Village Manager

Through:

Wesley B. Anderson, Director of Public Works

From:

David A. Dratnol, P.E., Village Engineer

Date:

March 8, 2006

Subject:Northeast Lombard Area Improvements, Phase I
Project Number: SAN-05-02

The Northeast Lombard Area Improvements Sanitary Sewer and Water Main Loop - Phase I project is the first of two phases involving the construction of a sanitary sewer main and a water main in the residential area bounded by Grace Street, North Avenue, Sunset Avenue and the Villa Park border. Sanitary sewer services will be stubbed out to the right-of-way and next year a separate project will transfer the sanitary service from the rear yard sewer to the new main. The project also includes ditch improvements and pavement restoration. Streets included in Phase I are listed in the table below.

Street	Limits
Grace Street	Sunset Avenue to Marcus Drive
Marcus Drive	Grace Street to LeMoyné Avenue
LeMoyné Avenue	North Avenue to east of Edgewood Avenue
LaLonde Avenue	Sunset Avenue to Marcus Drive
Joyce Street	Sunset Avenue to Marcus Drive
Edgewood Avenue	Sunset Avenue to Le Moyné Avenue

The Public Works Department sold thirteen plan sets to potential bidders and suppliers for this project. Five bids were received and opened at 1:00 p.m. on March 7, 2006. The results are listed below:

Company	Bid
John Neri Construction	\$1,692,775.00
Swallow Construction	\$1,797,273.40
J. Congdon Sewer Services Inc.	\$1,934,628.75
A Lamp Concrete Contractors	\$2,015,736.50
Cerniglia Construction	\$2,177,486.85
Engineer's Estimate	\$2,412,261.25

John Neri Construction has worked in the Village of Lombard both as a general contractor and subcontractor. Over the past two years, John Neri Construction completed Olde Towne- East Phase II (Charlotte Street) and the Main Street Underground Rehabilitation project.

The Engineering Division recommends the award of this contract to John Neri Construction of Addison, Illinois.