



InterOffice Memo

To: William T. Lichter, Village Manager
Through: Wes Anderson, P.E., Director of Public Works *Wes*
From: David A. Dramol, P.E., Village Engineer *David*
Date: July 20, 2006

Subject: The Wilson and Elizabeth Drainage Improvement Project
 Project Number: ST 07-05

Eight potential bidders purchased plans for the referenced project. Four bids were received and opened at 2:00 p.m. on July 20, 2006.

The results are listed below:

Company	TOTAL
John Neri Construction Co., Inc.	\$74,558.00
A-Lamp Concrete Inc.	\$68,661.00
Bolder Contractors Inc.	\$109,773.00
Swallow Construction Corporation	\$85,458.50
Engineer's Estimate	\$83,166.00

A-Lamp Concrete Inc. has performed satisfactorily on previous Village contracts.

The Engineering Division recommends the award of this contract to A-Lamp Concrete Inc. of Schaumburg, IL.

Staff polled the board for award of this contract during the week of July 24 and received unanimous concurrence for the award of the contract. Please present this item to the board at their regularly scheduled meeting on August 17, 2006 for formal approval.

File: ST 07-05

DATE: 7/19/2006
 TIME: 2:50 PM
 TABULATED BY: JM

NO.	ITEM	QUAN.	UNIT	ENGINEER'S Estimate	Swallow Construction Corporation 4250 Lacey Road Downers Grove, IL 60515	Alamp Concrete Contractors, Inc. 800 W. Irving Park Schmaburg, IL 60193	Bolder Contractors, Inc. 440 Lake Cook Road, Unit 3B Deerfield, IL 60015	John Neri Construction Co., Inc. 770 Factory Road Addison, IL	Average
					Unit Price	Unit Price	Unit Price	Unit Price	Unit Price
20101700	SUPPLEMENTAL WATERING	4	UNIT		\$100.00	\$10.00	\$100.00	\$50.00	\$65.00
20800260	TRENCH BACKFILL, SPECIAL	36	CY		\$28.00	\$50.00	\$44.00	\$50.00	\$40.50
21101615	TOPSOIL FURNISH AND PLACE 4"	70	SY		\$10.00	\$5.00	\$4.00	\$5.00	\$6.00
26200700	SODDING, SPECIAL	70	SY		\$12.00	\$20.00	\$12.00	\$10.00	\$13.50
35800200	AGGREGATE BASE REPAIR	42	TON		\$32.00	\$25.00	\$25.00	\$35.00	\$29.25
40300700	PREPARATION OF BASE	298	SY		\$10.00	\$2.00	\$3.00	\$6.00	\$5.25
42001200	PAVEMENT FABRIC	195	SY		\$4.50	\$2.00	\$2.00	\$5.00	\$3.38
42400430	PORTLAND CEMENT CONCRETE SIDEWALK, 5", SPECIAL	90	SF		\$12.00	\$10.00	\$8.00	\$10.00	\$10.00
42400800	DETECTABLE SIDEWALK, 5", SPECIAL	24	SF		\$45.00	\$15.00	\$16.00	\$22.00	\$25.25
44000800	SIDEWALK REMOVAL	90	SF		\$3.50	\$5.00	\$2.50	\$2.00	\$3.25
44200934	CLASS B PATCHES, TYPE II, 8"	43	SY		\$140.00	\$85.00	\$60.00	\$105.00	\$97.50
44200944	CLASS B PATCHES, TYPE IV, 8"	195	SY		\$130.00	\$70.00	\$80.00	\$85.00	\$97.50
44201706	CLASS D PATCHES, TYPE II, 5"	20	SY		\$110.00	\$50.00	\$35.00	\$75.00	\$67.50
44201771	CLASS D PATCHES, TYPE IV, 5"	40	SY		\$110.00	\$48.00	\$35.00	\$70.00	\$65.75
550A0480	STORM SEWERS, CLASS A, TYPE 2, 48"	8	FOOT		\$250.00	\$250.00	\$140.00	\$100.00	\$185.00
55100300	STORM SEWER REMOVAL, 8"	48	FOOT		\$8.00	\$10.00	\$1.00	\$5.00	\$6.00
55100400	STORM SEWER REMOVAL, 10"	53	FOOT		\$10.00	\$15.00	\$1.00	\$5.00	\$7.75
60201330	CATCH BASINS, TYPE A, 4'-DIA., TYPE 23 FRAME & GRATE	2	EACH		\$2,000.00	\$2,200.00	\$7,000.00	\$2,500.00	\$3,425.00
60219530	MANHOLES, TYPE A, 4'-DIA., TYPE 23 FRAME AND GRATE	1	EACH		\$1,950.00	\$3,000.00	\$7,000.00	\$2,100.00	\$3,512.50
60237460	INLETS, TYPE A, TYPE 23 FRAME & GRATE	5	EACH		\$1,200.00	\$1,250.00	\$4,000.00	\$900.00	\$1,837.50
60240327	INLETS, TYPE B, TYPE 23 FRAME & GRATE	1	EACH		\$1,500.00	\$1,400.00	\$4,000.00	\$2,000.00	\$2,225.00
60500050	REMOVING CATCH BASINS	1	EACH		\$350.00	\$350.00	\$90.00	\$300.00	\$272.50
60500060	REMOVING INLETS	2	EACH		\$250.00	\$150.00	\$50.00	\$100.00	\$137.50
70101700	TRAFFIC CONTROL AND PROTECTION	1	L SUM		\$10,000.00	\$7,500.00	\$20,000.00	\$7,500.00	\$11,250.00
*NA	PERFORMED PLASTIC PAVEMENT MARKING, TYPE B, LINE 4"	80	FOOT		\$35.00	\$20.00	\$25.00	\$35.00	\$28.75
*NA	STORM SEWERS, SPECIAL 12"	75	FOOT		\$38.00	\$70.00	\$120.00	\$95.00	\$88.25
*NA	STORM SEWERS, SPECIAL 15"	35	FOOT		\$48.00	\$85.00	\$125.00	\$95.00	\$95.8875
*NA	STORM SEWERS, SPECIAL 18"	40	FOOT		\$58.00	\$120.00	\$180.00	\$120.00	\$107.00
	Total			As Read:	\$85,458.50	\$68,661.00	\$109,773.00	\$74,558.00	\$84,352.63
				As Corrected:	\$85,458.50	\$68,661.00	\$109,773.00	\$74,558.00	\$84,352.63