

APPENDIX A

2015 THERMOPLASTIC PAVEMENT MARKING
RM PROG 22, 23, 24, 26

VILLAGE OF LOMBARD

CONTRACT

This agreement is made this 11th day of July, 2015, between and shall be binding upon the Village of Lombard, an Illinois municipal corporation (hereinafter referred to as the "Village") and Superior Road Striping (hereinafter referred to as the "Contractor") and their respective successors.

Witnessed, that in consideration of the mutual promises of the parties delineated in the Contract Documents, the Contractor agrees to perform the services and the Village agrees to pay for the following services as set forth in the Contract Documents:

This work will include installing Thermoplastic Lane Markings on resurfaced roadways to provide guidance and information to drivers and pedestrians.

1. This contract shall embrace and include all of the applicable Contract Documents listed below as if attached hereto or repeated herein:
 - a. Contract Document Number 2015 Thermoplastic Pavement Marking Project, consisting of the following:
 - i) Cover Sheet
 - ii) Table of Contents
 - iii) Project Special Provisions
 - iv) Appendix A – Contract
 - v) Appendix B – Contract Bond
 - vi) Appendix C – Contractor's Certification
 - vii) Appendix D – Recurring Special Provisions & BDE Special Provisions
 - viii) Appendix E – IDOT Standard Details
 - ix) Appendix F – Project Locations
 - b. Required Performance and Payment Bonds and Certificate(s) of Insurance
2. The Village agrees to pay, and the Contractor agrees to accept as full payment the amount as shown on the Contractor's Bid Proposal, which is made a part hereof, subject to such additions and deletions as agreed to by the parties hereto.
3. The Contractor shall commence work under this Contract upon written Notice to Proceed from the Village and shall complete work under this contract within (100 calendar) days from the date of the Notice to Proceed. Time is of the essence in regard to this Contract, and the Contractor agrees to achieve completion within the time permitted by all proper and appropriate means including working overtime without additional compensation.
4. Pursuant to the provisions of Section 5 of the Mechanics' Lien Act of Illinois, prior to making any

payment to the Contractor under this Contract, the Village demands that the Contractor furnish a written statement of the names of all parties furnishing labor and/or materials under this Contract and the amounts due or to become due each. This statement must be made under oath or be verified by affidavit. The Village shall not issue final payment nor shall any retained percentage become due until releases and waivers of lien have been supplied as the Village designates.

- 5. This Contract represents the entire agreement between the parties and may not be modified without the written approval of both parties.

IN WITNESS WHEREOF, the Village of Lombard, Illinois, and the Contractor have each hereunto caused this Contract to be executed by their respective duly authorized representatives this 16th day of July 2015.

If an individual or partnership, the individual or all partners shall sign or, if a corporation, an officer(s) duly authorized shall sign.

Superior Road Striping

Individual or Partnership _____ Corporation

Accepted this 16th day of July, 2015.

By: Joseph Yario

Vice-President
Position/Title

By: _____

Position/Title

THE VILLAGE OF LOMBARD, ILLINOIS

Accepted this 16th day of July, 2015.


Keith Giagnorio, Village President

Attest:


Sharon Kuderna, Village Clerk

PUBLIC WORKS DEPARTMENT
EMERGENCY CONTACT ROUTING SHEET
Project Number: RM PROG 22, 23, 24, 26

cc: Brian Jack
Susan Cermak
Patty Lindstrom
Engineering
Pager Book
File

I. LOCATION (SPECIFIC):

A. PROJECT NAME: 2015 Thermoplastic Pavement Marking Project

B. PROJECT LIMITS: Various Locations throughout the Village of Lombard

II. TYPE OF WORK:

Thermoplastic Lane Markings

III. BARRICADE RESPONSIBILITIES:

(CONTRACTOR/RESPONSIBLE PARTY)

(Office Phone #/24-HOUR PHONE NUMBER)

IV. GENERAL CONTRACTOR:

A. Superior Road Striping, Inc.
(COMPANY NAME)

708-865-0718
DAYTIME PHONE # / 24-HOUR PHONE #

B. CONTRACTORS REPRESENTATIVES:

1. Joseph Yario, Vice President
Name/Title

MOBILE PHONE # 630-878-7062

OFFICE PHONE # 708-865-0718

2. _____
Name/Title

MOBILE PHONE # _____

OFFICE PHONE # _____

V. ENGINEERS:

C. PROJECT ENGINEER:

David Trais

OFFICE PHONE # (630) 620-5740

MOBILE PHONE # (630) 297-9042

VI. ELECTRICAL CONTRACTOR WITH 24-HOUR MAINTENANCE RESPONSIBILITY:

STREET LIGHTING

TRAFFIC SIGNALS

(COMPANY NAME)

(24-HOUR PHONE NUMBER)

VII. DATES:

STARTING: July 2015

ESTIMATED COMPLETION: September 2015