

VILLAGE OF LOMBARD
REQUEST FOR BOARD OF TRUSTEES ACTION
For Inclusion on Board Agenda
Bids and Proposals

TO: President and Village Board of Trustees
 FROM: David Hulseberg, Village Manager
 DATE: April 27, 2010 AGENDA DATE: May 6, 2010
 TITLE: Bid Opening For: Elizabeth and Grove Sanitary Sewer
 SUBMITTED BY: David A. Dratnol, P.E., Village Engineer *Dpd*

RESULTS:

Date Bids Were Published NA/ Bidding Closed 04/26/10
 Total Number of Bids Received 2
 Total Number of Bidders Meeting Specifications 2
 Bid Security Required Yes X No
 Performance Bond Required X Yes No
 Were Any Bids Withdrawn Yes X No
 Explanation:
 Waiver of Bids Requested? X Yes No
 If yes, explain: Based on the dollar value and scope of project, it was decided that it would be in the best interest of the Village to solicit proposals from Contractor who are familiar with Village requirements.
 Award Recommended to Lowest X Yes No
 Responsible Bidder?
 If no, explain:

FISCAL IMPACT:

Engineer's estimate/budget estimate: \$49,290.74/Not Budgeted
 Amount of Award: \$47,429.00
 HTE: 1027
 Account: 7901.809450
 Funds: Water & Sewer

BACKGROUND/RECOMMENDATION:


Has Recommended Bidder Worked for Village Previously X Yes _ No
 If yes, was quality of work acceptable X Yes _ No
 Was item bid in accordance with Public Act 85-1295? _ Yes X No
 Waiver of bids - Public Act 85-1295 does not apply X Yes _ No

REVIEW (as needed):

Village Attorney XX _____ Date _____
 Finance Director XX _____ Date _____
 Village Manager XX _____ Date _____

NOTE: All materials must be submitted to and approved by the Village Manager's Office by 4:30 pm, Wednesday, prior to the Board Agenda distribution.

InterOffice Memo



To: President and Board Of Trustees
Through: Carl Goldsmith, Director of Public Works *CG by DRN*
From: David A. Dratnol, P.E., Village Engineer *DRN*
Date: April 27, 2010
Subject: Elizabeth & Grove Sanitary Sewer
 Project Number: SAN-10-02

This project is in response to a resident whose sanitary sewer service has backed-up several times due to the existing condition of the sanitary sewer. The scope of work consists of the removal and replacement of a back-pitched segment of sanitary sewer. The existing main line sanitary sewer along with a sanitary structure will be removed. Two-hundred and fifty feet (250) of new sanitary sewer will be installed along with the partial replacement of the two sewer services. Village forces will place a temporary asphalt patch. Once the utility trench has settled, the area will be ground and paved as part of the Asphalt Paving and Patching Program.

Requests for proposals were sent to three contractors. Public Works-Engineering received and opened two proposals at 10:00 A.M. on April 26, 2010. The results are summarized below:

Company	Bid
John Neri Construction	\$47,429.00
ALamp Concrete Contractors	\$60,960.00
Engineer's Estimate	\$49,290.74

The proposal tabulation is attached. The tabulation will be posted on the Village website after award of the contract.

Current PW Engineering staff has worked with John Neri Construction many times over the past 5 years. In 2008, John Neri Construction was the contractor for the underground utility portion of the Main Street Improvements from Roosevelt Road to Central Avenue. Over the past several years John Neri Construction has performed emergency sewer work for the Underground Utility Division.

Staff recommends award of a contract to John Neri Construction of Addison in the amount of \$47,429.00

PROJECT FILE NAME: Elizabeth & Grove Sanitary Sewer
 PROJECT NO.: SAN 10-02

DATE: 4/26/2010
 TIME: 10:00 AM
 TABULATED BY: CW

NO.	ITEM	QUAN.	UNIT	ENGINEER'S ESTIMATE		John Neri Construction 770 Factory Rd Addison IL		ALamp 800 W Irving Park Schaumburg, IL 60193	
				UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
20201200	REM & DISP UNS MATL	434	CU YD	\$24.35	\$10,567.90	\$1.00	\$434.00	\$20.00	\$8,680.00
20800250	TRENCH BACKFILL, SPECIAL	415	CUYD	\$14.30	\$5,934.50	\$38.00	\$15,770.00	\$30.00	\$12,450.00
44000100	PAVEMENT REM	145	SQ YD	\$16.00	\$2,320.00	\$12.00	\$1,740.00	\$20.00	\$2,900.00
	SANITARY SEWER REMOVAL 8	245	FOOT	\$50.25	\$12,311.25	\$5.00	\$1,225.00	\$10.00	\$2,450.00
	ADJ SAN SERV LINES	8	FOOT	\$52.00	\$416.00	\$45.00	\$360.00	\$50.00	\$400.00
	SANITARY SEWER 8"	250	FOOT	\$60.50	\$15,125.00	\$98.00	\$24,500.00	\$50.00	\$12,500.00
60500040	REMOVING MANHOLES	1	EACH	\$496.09	\$496.09	\$300.00	\$300.00	\$1,500.00	\$1,500.00
	TRAFFIC CONTROL	1	LSUM	\$2,000.00	\$2,000.00	\$2,500.00	\$2,500.00	\$20,000.00	\$20,000.00
	SEDIMENT CONTROL, DRAINAGE STRUCTURE INLET FILTER - VILLAGE OWNED	8	EACH	\$15.00	\$120.00	\$75.00	\$600.00	\$10.00	\$80.00
TOTAL					\$49,290.74		\$47,429.00		\$60,960.00
				AS READ:	\$49,290.74	AS CORRECTED:	\$47,429.00		\$60,960.00