Legistar: 130207



VILLAGE OF LOMBARD CONTRACT

CONTRACT DOCUMENT NUMBER ST 11 01

This agreement is made this 16th day of May 2013, between and shall be binding upon the VILLAGE of Lombard, an Illinois municipal Corporation hereinafter referred to as the "VILLAGE" and Christopher B. Burke Engineering Ltd. hereinafter referred to as the "ENGINEER" and its successors.

Witnessed, that in consideration of the mutual promises of the parties delineated in the contract documents, the ENGINEER agrees to perform the services and the VILLAGE agrees to pay for the following services as set forth in the contract documents:

Resident Engineering services for the Terrace View Pond Improvements project

- 1. This contract shall embrace and include all applicable contract documents listed below as if attached hereto or repeated herein:
 - a. Request for Qualifications and Request for Proposal (January 13, 2012) consisting of the following:
 - i) Cover Sheet
 - ii) Table of Contents
 - iii) General Provisions
 - iv) Special Provisions
 - v) Request for Qualifications and Proposals for Resident Engineering Short-List
 - vi) Instructions Regarding the Consultant Evaluation Form
 - vii) Instructions Regarding the Statement of Qualifications Form
 - viii) Consultant Evaluation Form
 - ix) Statement of Qualifications Form
 - b. Request for Proposal dated March 14, 2013
 - c. ENGINEER'S Proposal dated April 11, 2013
 - d. ENGINEER'S Letter and attached Work Effort and Fee Dated April 24, 2013
 - e. Required Certificates and Signatures and Certificate of Insurance
- 2. The VILLAGE agrees to pay, and the ENGINEER agrees to accept as full payment for the services, which are the subject matter of this contract in accordance with the General Provisions.
- 3. This Contract represents the entire agreement between the parties and may not be modified without the written approval of both parties.

ွ့ ၁၀

Legistar: 130xxx

IN WITNESS WHEREOF, the Village of Lombard, Illinois by Keith Giagnorio, Village President, and the ENGINEER have hereunto set their hands this 16th day of May 2013.

Sharon Kuderna, Village Clerk

VILLAGE OF LOMBARD ENGINEER'S CERTIFICATION

	hristopher B. Burke , having been first duly sworn depose and states as follows:
(Of	ficer or Owner of Company)
	hristopher B. Burke Engineering, Ltd. , having submitted a proposal for:
(Ch	ristopher B. Burke Engineering Ltd.)
to	the Village of Lombard, hereby certifies that said ENGINEER:
1.	has a written sexual harassment policy in place in full compliance with 775 ILCS 5/2-105(A) (4).
2.	is not delinquent in the payment of any tax administered by the Illinois Department of Revenue, or if it is:
	 a. it is contesting its liability for the tax or the amount of tax in accordance with procedures established by the approve Revenue Act; or
	b. it has entered into an agreement with the Department of Revenue for payment of all taxes due and is currently in compliance with that agreement.
3.	is in full compliance with the Federal Highway Administration Rules on Controlled Substances and Alcohol Use and Testing, 49 CFR Parts 40 and 382 and that
	all employee drivers
	(Name of employee/driver or "all employee drivers") is/are currently participating in a drug and alcohol testing program pursuant to the aforementioned rules.
	By: Officer or Owner of Company named above
	(President)
C.,1	·
oui hef	oscribed and sworn to form the second
	of May , 2013.
	, 2013.

OFFICIAL SEAL
MELISSA JOHANDES
NOTARY PUBLIC - STATE OF ILLINOIS
MY COMMISSION EXPIRES:09/07/16

Printed 4/24/2013 3:15 PM

COST ESTIMATE OF CONSULTANT SERVICES COST PLUS FIXED FEE

DF-824-039 REV 12/04

04/24/13

DATE

OVERHEAD RATE COMPLEXITY FACTOR Christopher B. Burke Engineering, Ltd.
Village of Lombard
Terrace View Pond Improvements
SS-11-01 FIRM Local Agency Section Project No.:

154.51%

14.50% [DL+R(DL) +OH(DL)+IHDC] Cost Plus Fixed Fee 1

3 8 Q				OVERHEAD	IN-HOUSE		Outside	SERVICES			% OF
DROP	ITEM	MANHOURS	PAYROLL	લ્	DIRECT	FIXED	Direct	Ä	DBE	TOTAL	GRAND
BOX				FRINGE BENF	COSTS	FEE	Costs	OTHERS	TOTAL		TOTAL
		ર્		(0)	(Q)	(E)	Œ	9	€	(O)	
	Pre-Construction Services	26		1,614.94		385.72				3.045.86	2.09%
	Shop Drawing Review	100	4,158.46	6,425.24		1,534.64				12.118.33	8.33%
	Construction Layout	62		3,570.17		852.72				6.733.53	4.63%
	Construction Observation	946	"	50,184.94		11,986.43	4,815.00			99.466.43	68.36%
	Traffic Control Inspection	24				276.87				2.186.30	1.50%
	Post-Construction	120				1,384.34				10.931.52	l
	Record Drawings	40	1,499.83			553.50				4.370.71	ĺ
	Eroston Control Inspection	62	2,280.98			841.77				6,647.09	4.57%
				1							
	i										
	Subconsultant UL									0:00	
	TOTALS	1380	48,276,61	74,592.19	0.00	17,815.98	4,815.00	0.00	0.00	145,499.78	100.00%

PREPARED BY THE AGREEMENTS UNIT