

**VILLAGE OF LOMBARD**  
**REQUEST FOR BOARD OF TRUSTEES ACTION**  
**For Inclusion on Board Agenda**  
**Bids and Proposals**

TO: President and Village Board of Trustees  
 FROM: Scott R. Niehaus, Village Manager  
 DATE: April 23, 2019 MEETING DATE: May 2, 2019  
 TITLE: FY 2019 Concrete Flatwork  
 Project Number RM 15, 16, 19, 21, 25 & 44  
 SUBMITTED BY: Sean P. Kelly, P.E., Village Engineer *SPK*

**RESULTS:**

Date Bids Were Published 2/29/2018 Bidding Closed 4/03/2018  
 Total Number of Bids Received 7  
 Bid Security Required X Yes          No  
 Performance Bond Required X Yes          No  
 Were Any Bids Withdrawn          Yes X No  
 Explanation:  
 Waiver of Bids Requested? X Yes          No  
 If yes, explain:  
Extension of MPI contract  
 Award Recommended to Lowest Responsible Bidder? X Yes          No  
 If no, explain:

**FISCAL IMPACT:**

Engineer's estimate/budget estimate \$329,667.37/ \$409,000.00  
 Amount of Award \$329,667.37

Trip Hazard Repairs:	\$93,000.00	Capital Project Fund	RM 15
Deteriorated Sidewalk:	\$11,000.00	Capital Project Fund	RM 16
Deteriorated Sidewalk:	\$11,000.00	Resident Contribution	RM 16
Parkway Restoration:	\$50,000.00	Capital Project Fund	RM 19
Concrete Utility Patching:	\$69,667.37	Capital Project Fund	RM 21
Curb Program:	\$50,000.00	Capital Project Fund	RM 25
ADA Improvements	\$45,000.00	Capital Project Fund	RM 44

**BACKGROUND/RECOMMENDATION:**

Has Recommended Bidder Worked for Village Previously X Yes          No  
 If yes, was quality of work acceptable X Yes          No  
 Was item bid in accordance with Public Act 85-1295? X Yes          No  
 Waiver of bids - Public Act 85-1295 does not apply X Yes          No

**REVIEW (as needed):**

Village Attorney XX \_\_\_\_\_ Date \_\_\_\_\_  
 Finance Director XX \_\_\_\_\_ Date \_\_\_\_\_  
 Village Manager XX *Sean P. Kelly* \_\_\_\_\_ Date 4/23/19

**NOTE: All materials must be submitted to and approved by the Village Manager's Office by 4:30 pm, Wednesday, prior to the Board Agenda distribution.**